STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HAAS2

PROPCSALS | SSUED 31

NUMBER OF BI DDERS 8
PROGRAM ELEMENTS

11/ 06/ 03
08- 371304

08- SBD- 10- R24. 2/ R24. 3

BI' D SUMMARY

I N SAN BERNARDI NO COUNTY I N COLTON
AND SAN BERNARDI NO AT ROUTE 10 AND

215 SEPARATI ON

08- SBD- 215-4.2/4. 4

ENG NEERS EST

RAS

Bl D TOTAL

14, 754, 252. 50

15, 347, 531. 00

15, 487, 995. 00

17, 403, 579. 75

17,882, 783. 00

SEI SM C RETRCFI T

20, 888, 000
19, 657, 000. 00 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON

RR | NVOLVEMENT

Bl D245
PAGE 1
11/07/03

CONTRACT CCDE 'E

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

4,902, 747. 50

55 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

300

PERCENT UNDER EST 24. 94

Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
2 BRUTOCO ENG NEERI NG AND 909 350- 3535
CONSTRUCTI ON | NC 00247770
P O BOX 429 FAX 909 350-6820
FONTANA CA 92334
3 F C 1 CONSTRUCTORS | NC 760 727-9767
00772589
2585 BUSI NESS PARK DRI VE FAX 760 727-9803
VI STA CA 92081-8831
8 BALFOUR BEATTY CONSTRUCTI ON 707 427-8900
I NC 00664318
ONE HARBCR CENTER STE 350 FAX 707 427-8901
SU SUN CITY CA 94585
6 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334-0562
NORTH HI GHLANDS CA 95660
4 T T POLI CH AND ASSCCI ATES 626 836- 7260

P O BOX 828

S| ERRA MADRE CA 91025

FAX

00763265
626 836-7280

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08-371304

08- SBD-10-R

11/ 06/ 03
6 17,968, 712. 40
7 18, 477, 086. 00
8 19, 844, 093. 00

SEMA CONSTRUCTI ON | NC

2 SOUTH PO NTE DRI VE STE 295
LAKE FOREST CA 92630

AMERI CAN Cl VI L CONSTRUCTORS
WEST CQOAST | NC

3701 MALLARD DRI VE

BENICIA CA 94510

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 EAST STEEL ROAD

COLTON CA 92324

949 470- 0500
00657770
FAX 949 829-0100

707 746-8028
00526319
FAX 707 746-0936

909 824-0393
00732806
FAX 909 824-8919

Bl D245
PAGE 2
11/ 07/ 03

CC PREF CLAI MED

CC PREF CLAI MED



08-371304
08- SBD-10-R
11/ 06/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

11/ 07/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANDERSON DRI LLI NG
CHI NO CA

DS
LONG BEACH CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FOUNDATI ON PI LE
FONTANA CA

FRANKLI N REI NFORCI NG
SANTA FE SPRI NGS CA

ROCK STRUCTURES
RI VERSI DE CA

CAST | N DRI LLED HOLE ( PORTI ON)

PRESTRESSI NG ( PORTI ON)

LANDSCAPE AND | RRI GATI ON ( PORTI ON)

CAST I N STEEL SHELL ( PORTI ON)

REBAR ( PORTI ON)

ROCK SLOPE PROTECTI ON ( PORTI ON)



08-371304 Bl D245

08- SBD-10-R PAGE 4

11/ 06/ 03 11/ 07/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANDERSON DRI LLI NG CAST | N DRI LLED HOLE PI LES AND RELATED ( PARTI AL)

CHI NO CA
CROWN FENCE FENCI NG AND RELATED ( PARTI AL)
SANTA FE SPRINGS CA
DS PRESTRESSI NG AND RELATED ( PARTI AL)
LONG BEACH CA
DI VERSI FI ED LANDSCAPE ERCSI ON CONTRCL, HI GHWAY PLANTI NG AND RELATED ( PARTI AL)
W NCHESTER CA
FOUNDATI ON PI LE CAST | N STEEL SHELL PI LI NG AND RELATED ( PARTI AL)
FONTANA CA
GLOBAL ENVI RONMENTAL NETWORK | NC CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
FOUNTAI N VALLEY CA
PENHALL COVPANY DRI LL AND BOND DOWELS AND RELATED ( PARTI AL)
ANAHEI M CA
UNI TED STEEL PLACERS REI NFORCI NG STEEL AND RELATED ( PARTI AL)
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 ANDERSON DRI LLI NG PI LI NG AND CAST I N DRI LLED HCOLE

CHI NO CA
DS PRESTRESSI NG

LONG BEACH CA
CONTI NUED ON NEXT PAGE



08-371304
08- SBD-10-R
11/ 06/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

11/ 07/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FOUNDATI ON PI LE
FONTANA CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG AND EROSI ON CONTROL

Pl LI NG AND CAST I N STEEL SHELL (PARTI AL)

REI NFORCI NG STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ANDERSON DRI LLI NG
CHI NO CA

DS
LONG BEACH CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

CAST IN DRI LLED HOLE PI LE

PRESTRESSI NG

PLANTI NG AND | RRI GATI ON

REBAR

DEMOLI TI ON



08-371304 Bl D245

08- SBD-10-R PAGE 6

11/ 06/ 03 11/ 07/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANDERSON DRI LLI NG CAST I N DRI LLED HOLE PI LI NG
CHI NO CA
D AND N CONCRETE PUMPI NG CONCRETE PUMPI NG
GARDENA CA
DI VERSI FI ED LANDSCAPE | RRI GATI ON AND LANDSCAPI NG
W NCHESTER CA
DYW DAG SYSTENMS PRESTRESSI NG
LONG BEACH CA
FOUNDATI ON PI LE CAST IN STEEL SHELL PI LI NG
FONTANA CA
FRANKLI N STEEL REBAR
SANTA FE SPRINGS CA
SUPERI OR GUNI TE SHOTCRETE
LAKEVI EW TERRACE CA
WEST COAST DEMCLI TI ON CONCRETE REMOVAL
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANDERSON DRI LLI NG CAST I N DRI LLED HOLE PI LI NG
CHI NO CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG

W NCHESTER CA
CONTI NUED ON NEXT PAGE



08-371304
08- SBD-10-R
11/ 06/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

11/ 07/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DYW DAG SYSTEMS
LONG BEACH CA

FOUNDATI ON PI LE
FONTANA CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

PERSTRESSI NG

CAST I N STEEL SHELL CONCRETE PI LI NG

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ANDERSON DRI LLI NG
CHI NO CA

DS
LONG BEACH CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FRANKLI' N REBAR
SANTA FE SPRI NGS CA

GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY CA

CAST I N DRI LLED HOLE

PRESTRESSI NG

PLANTI NG AND | RRI GATI ON

REBAR

CONSTRUCTI ON AREA SI GNS



08-371304 Bl D245

08- SBD-10-R PAGE 8

11/ 06/ 03 11/ 07/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ANDERSON DRI LLI NG CAST IN DRI LLED HOLE
CHI NO CA
DS PRESTRESSI NG
LONG BEACH CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG
W NCHESTER CA
FOUNDATI ON PI LE DRI VEN PI LE
FONTANA CA
FRANKLI N STEEL REBAR

SANTA FE SPRINGS CA

GLOBAL ENVI RONMENTAL NETWORK | NC CONSTRUCTI ON AREA S| GNS
FOUNTAI N VALLEY CA

ROCK STRUCTURES Rl P RAP
RI VERSI DE CA

WEST COAST DEMCLI TI ON DEMOLI TI ON
ANAHEI M CA



08-371304 Bl D245

08- SBD- 10- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 06/ 03 11/ 07/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 300 1, 200. 00 360, 000. 00

3 071321 TEMPORARY FENCE ( TYPE CL- 6) LF 1, 450 12. 00 17, 400. 00

4 071325 TEMPORARY FENCE ( TYPE ESA) LF 1, 000 6. 00 6. 000. 00

5 073006 18" TEMPORARY CULVERT LF 84 32.00 2. 688. 00

6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00* 4. 000. 00

PREVENTI ON PLAN

7 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 80, 000. 00* 80, 000. 00

8 074027 TEMPORARY EROSI ON CONTROL BLANKET SQFT 12, 400 2.50 31, 000. 00

9 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5. 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
11 (S) 120120 TYPE |11 BARRI CADE EA 12 130. 00 1, 560. 00
12 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 8 400. 00 3, 200. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 200. 00 6. 400. 00
14 150685 REMOVE | RRI GATI ON FACI LI TY LS LUMP SUM 5, 000. 00* 5, 000. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE LF 2,100 4.00 8. 400. 00
16 150805 REMOVE CULVERT EA 1 2, 000. 00 2, 000. 00
17 150844 REMOVE SLOPE PAVI NG cY 94 125. 00 11, 750. 00
18 151540 RECONSTRUCT CHAI'N LI NK FENCE LF 330 26. 00 8, 580. 00
19 (F) 153213 REMOVE CONCRETE ( STRUCTURE) cY 242 25. 00 6. 050. 00
20 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 2, 800. 00* 2. 800. 00
21 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUMP SUM 2. 800. 00* 2. 800. 00
22 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 2, 800. 00* 2. 800. 00
23 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 2. 800. 00* 2. 800. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
25 031910 REMOVE NON- NATI VE VEGETATI ON LS LUMP SUM 14, 000. 00* 14, 000. 00
26 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cY 5, 025 48. 00 241, 200. 00
27 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) cY 3, 445 70. 00 241, 150. 00
28 198001 | MPORTED BORROW cY 3, 000 10. 00 30, 000. 00
29 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 15, 500. 00* 15, 500. 00
30 (S) 031906 MULCH ( GREEN MATERI AL) TON 280 75. 00 21, 000. 00
31 (S) 203024 COVPOST ( EROSI ON' CONTROL) LB 2,040 .50 1, 020. 00
32 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) LB 18 85. 00 1, 530. 00
33 (S) 032161 STABI LI ZI NG EMULSI ON LB 110 6. 00 660. 00
34 (S) 031907 TEMPORARY WATER SUPPLY LS LUMP SUM 24, 000. 00* 24, 000. 00
35 (S) 208000 | RRI GATI ON  SYSTEM LS LUMP SUM 72, 000. 00* 72, 000. 00
36 (F) 490614 78" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 250 500. 00 125, 000. 00
37 (F) 495133 FURNI SH 36" CAST- | N- STEEL SHELL LF 4, 075 125. 00 509, 375. 00

CONCRETE PI LI NG



08- 371304 Bl D245
08- SBD- 10- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 06/ 03 11/ 07/ 03

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (F) 495134 DRI VE 36" CAST-| N STEEL SHELL CONCRETE EA 90 4, 900. 00 441, 000. 00
Pl LE
39 (F) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 105, 000. 00* 105, 000. 00
40 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cY 1, 495 245. 00 366, 275. 00
41 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 2,612 310. 00 809, 720. 00
42 (F) 049537 STRUCTURAL CONCRETE, BOX CULVERT cY 20, 120 232. 00 4,667, 840. 00
43 511106 DRI LL AND BOND DOWEL LF 1, 288 9. 00 11, 592. 00
44 (S) 049538 CORE AND PRESSURE GROUT DOVEL LF 1, 619 50. 00 80, 950. 00
45 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) LB 1,240, 100 .50 620, 050. 00
46 (SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) LB 6, 964, 000 .55 3, 830, 200. 00
47 (F) 520120 HEADED BAR REl NFORCEMENT EA 1, 324 40. 00 52, 960. 00
48 721430 CONCRETE ( CHANNEL LI NI NG cY 892 370. 00 330, 040. 00
49 032162 ROCK SLOPE PROTECTI ON cY 1, 850 45. 00 83, 250. 00
(1/4 TON, METHOD A)
50 (F) 721810 SLOPE PAVI NG ( CONCRETE) cY 46 400. 00 18, 400. 00
51 031908 BAT HOUSE EA 11 300. 00 3. 300. 00
52 (SF) 750501 M SCELLANEOUS METAL (BRI DGE) LB 2, 045 2.50 5,112.50
53 031909 MODI FY SPRI NKLER CONTROL CONDUI T LF 325 12. 00 3. 900. 00
54 869035 NO. 5 PULL BOX EA 2 500. 00 1, 000. 00
55 999990 NOBI LI ZATI ON LS LUMP SUM 1, 400, 000. 00* 1, 400, 000. 00
TOTAL 14, 754, 252. 50



08-371304 Bl D245

08- SBD-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 11
11/ 06/ 03 11/ 07/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 18, 000. 00* 18000. 00 4,000. 00* 4000. 00 14, 000. 00~ 14000. 00 18, 000. 00* 18000. 00

2 2,500. 00 750000. 00 3, 195. 00 958500. 00 3, 200. 00 960000. 00 4, 000. 00 1200000. 00

3 11. 00 15950. 00 15. 00 21750. 00 11. 25 16312. 50 18. 00 26100. 00

4 6. 00 6000. 00 4.00 4000. 00 5.50 5500. 00 10. 00 10000. 00

5 31. 00 2604. 00 25.00 2100. 00 50. 00 4200. 00 87.00 7308. 00

6 1, 000. 00* 1000. 00 5, 000. 00* 5000. 00 2,500. 00* 2500. 00 5, 000. 00* 5000. 00

7 165, 000. 00* 165000. 00 100, 000. 00* 100000. 00 75, 000. 00* 75000. 00 190, 000. 00* 190000. 00

8 1.00 12400. 00 2.00 24800. 00 .14 1736. 00 3.00 37200. 00

9 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00 5, 100. 00~ 5100. 00
10 20, 000. 00* 20000. 00 26, 000. 00* 26000. 00 20, 000. 00* 20000. 00 12, 000. 00* 12000. 00
11 60. 00 720. 00 100. 00 1200. 00 100. 00 1200. 00 100. 00 1200. 00
12 650. 00 5200. 00 100. 00 800. 00 1, 400. 00 11200. 00 6, 000. 00 48000. 00
13 12, 000. 00 24000. 00 8, 000. 00 16000. 00 7, 000. 00 14000. 00 10, 000. 00 20000. 00
14 5, 000. 00* 5000. 00 2,500. 00* 2500. 00 3, 080. 00* 3080. 00 20, 000. 00* 20000. 00
15 10. 00 21000. 00 4.00 8400. 00 3.50 7350. 00 1.23 2583. 00
16 750. 00 750. 00 300. 00 300. 00 2,125.00 2125. 00 1, 000. 00 1000. 00
17 60. 00 5640. 00 175. 00 16450. 00 93. 00 8742.00 100. 00 9400. 00
18 20. 00 6600. 00 15. 00 4950. 00 25.50 8415. 00 18. 00 5940. 00
19 20. 00 4840. 00 16. 00 3872. 00 27.00 6534. 00 100. 00 24200. 00
20 10, 000. 00* 10000. 00 15, 000. 00* 15000. 00 3, 820. 00* 3820. 00 7, 500. 00* 7500. 00
21 10, 000. 00* 10000. 00 15, 000. 00* 15000. 00 3, 270. 00* 3270. 00 7, 500. 00* 7500. 00
22 10, 000. 00* 10000. 00 16, 000. 00* 16000. 00 2,570. 00* 2570. 00 7,500. 00* 7500. 00
23 10, 000. 00* 10000. 00 14, 000. 00* 14000. 00 2,770. 00* 2770. 00 8, 000. 00~ 8000. 00
24 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
25 10, 000. 00* 10000. 00 2, 500. 00* 2500. 00 13, 645. 00~* 13645. 00 7, 500. 00~* 7500. 00
26 37.00 185925. 00 35.00 175875. 00 20. 00 100500. 00 51. 00 256275. 00
27 6. 00 20670. 00 34.00 117130. 00 22.00 75790. 00 12. 60 43407. 00
28 .10 300. 00 13. 00 39000. 00 21.00 63000. 00 14. 20 42600. 00
29 16, 000. 00* 16000. 00 12, 000. 00* 12000. 00 15, 937. 00~ 15937. 00 50, 000. 00* 50000. 00
30 75. 00 21000. 00 70. 00 19600. 00 73. 00 20440. 00 50. 00 14000. 00
31 1.00 2040. 00 2.00 4080. 00 .45 918. 00 25.00 51000. 00
32 100. 00 1800. 00 100. 00 1800. 00 80. 50 1449. 00 25.00 450. 00
33 6. 00 660. 00 5.00 550. 00 5.95 654. 50 25.00 2750. 00
34 22, 000. 00* 22000. 00 20, 000. 00* 20000. 00 22, 150. 00* 22150. 00 15, 000. 00* 15000. 00
35 70, 000. 00* 70000. 00 60, 000. 00* 60000. 00 71, 200. 00* 71200. 00 25, 000. 00* 25000. 00
36 1, 000. 00 250000. 00 1, 000. 00 250000. 00 800. 00 200000. 00 700. 00 175000. 00
37 120. 00 489000. 00 120. 00 489000. 00 135. 00 550125. 00 120. 00 489000. 00
38 4,700. 00 423000. 00 3, 800. 00 342000. 00 6, 650. 00 598500. 00 3, 800. 00 342000. 00
39 100, 000. 00* 100000. 00 90, 000. 00* 90000. 00 95, 000. 00* 95000. 00 101, 500. 00* 101500. 00



08-371304 Bl D245

08- SBD-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 12
11/ 06/ 03 11/ 07/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 250. 00 373750. 00 180. 00 269100. 00 250. 00 373750. 00 240. 00 358800. 00
41 351. 00 916812. 00 444,00 1159728. 00 400. 00 1044800. 00 482. 00 1258984. 00
42 258. 00 5190960. 00 243. 00 4889160. 00 327. 00 6579240. 00 308. 00 6196960. 00
43 20. 00 25760. 00 22.00 28336. 00 16. 00 20608. 00 18. 00 23184. 00
44 50. 00 80950. 00 50. 00 80950. 00 45. 00 72855. 00 40. 00 64760. 00
45 .50 620050. 00 .54 669654. 00 .55 682055. 00 .59 731659. 00
46 .53 3690920. 00 .54 3760560. 00 .53 3690920. 00 .57 3969480. 00
47 20. 00 26480. 00 35. 00 46340. 00 20. 00 26480. 00 25.00 33100. 00
48 150. 00 133800. 00 170. 00 151640. 00 300. 00 267600. 00 237.00 211404. 00
49 40. 00 74000. 00 18. 00 33300. 00 35.00 64750. 00 50. 00 92500. 00
50 300. 00 13800. 00 450. 00 20700. 00 300. 00 13800. 00 500. 00 23000. 00
51 300. 00 3300. 00 450. 00 4950. 00 800. 00 8800. 00 1,134.00 12474. 00
52 5.00 10225. 00 1.00 2045. 00 2.50 5112.50 2.00 4090. 00
53 5. 00 1625. 00 15. 00 4875. 00 2.65 861. 25 15. 00 4875. 00
54 500. 00 1000. 00 250. 00 500. 00 150. 00 300. 00 250. 00 500. 00
55 1, 460, 000. 00* 1460000. 00 1, 475, 000. 00* 1475000. 00 1, 541, 015. 00* 1541015. 00 1, 606, 000. 00* 1606000. 00

TOT 15, 347, 531. 00 15, 487, 995. 00 17, 403, 579. 75 17,882, 783. 00



08-371304 Bl D245

08- SBD-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 13
11/ 06/ 03 11/ 07/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 18, 000. 00~ 18000. 00

2 1, 700. 00 510000. 00 2, 800. 00 840000. 00 3, 200. 00 960000. 00

3 7.50 10875. 00 50. 00 72500. 00 15. 00 21750. 00

4 3.50 3500. 00 14. 00 14000. 00 6. 00 6000. 00

5 110. 00 9240. 00 100. 00 8400. 00 35.00 2940. 00

6 5, 200. 00* 5200. 00 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00

7 129, 400. 00* 129400. 00 50, 000. 00* 50000. 00 45, 000. 00* 45000. 00

8 2.45 30380. 00 .40 4960. 00 .35 4340. 00

9 4, 400. 00* 4400. 00 4,000. 00* 4000. 00 10, 000. 00~ 10000. 00
10 90, 600. 00* 90600. 00 20, 000. 00* 20000. 00 45, 000. 00* 45000. 00
11 98. 00 1176. 00 110. 00 1320. 00 105. 00 1260. 00
12 1, 100. 00 8800. 00 500. 00 4000. 00 1, 000. 00 8000. 00
13 15, 400. 00 30800. 00 2,500. 00 5000. 00 11, 900. 00 23800. 00
14 5, 200. 00* 5200. 00 2, 000. 00* 2000. 00 3, 270. 00* 3270. 00
15 5.00 10500. 00 3. 00 6300. 00 5.00 10500. 00
16 1, 200. 00 1200. 00 2,000. 00 2000. 00 1, 800. 00 1800. 00
17 150. 00 14100. 00 80. 00 7520. 00 159. 00 14946. 00
18 17.00 5610. 00 50. 00 16500. 00 27.00 8910. 00
19 190. 00 45980. 00 90. 00 21780. 00 105. 00 25410. 00
20 11, 500. 00* 11500. 00 5, 000. 00* 5000. 00 17, 000. 00* 17000. 00
21 11, 500. 00* 11500. 00 5, 000. 00* 5000. 00 17, 000. 00~ 17000. 00
22 8, 600. 00* 8600. 00 5, 000. 00* 5000. 00 17, 000. 00* 17000. 00
23 17, 500. 00* 17500. 00 5, 000. 00* 5000. 00 17, 000. 00* 17000. 00
24 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
25 14, 000. 00* 14000. 00 15, 000. 00* 15000. 00 17, 330. 00* 17330. 00
26 26. 00 130650. 00 12. 00 60300. 00 10. 00 50250. 00
27 17. 00 58565. 00 15. 00 51675. 00 14.50 49952. 50
28 9.50 28500. 00 25. 00 75000. 00 5. 00 15000. 00
29 16, 400. 00* 16400. 00 15, 000. 00* 15000. 00 17, 000. 00* 17000. 00
30 75. 00 21000. 00 70. 00 19600. 00 77.00 21560. 00
31 .45 918. 00 .40 816. 00 .50 1020. 00
32 83. 00 1494. 00 80. 00 1440. 00 85. 00 1530. 00
33 6. 00 660. 00 6. 00 660. 00 6. 30 693. 00
34 34, 000. 00* 34000. 00 25, 000. 00* 25000. 00 23, 500. 00* 23500. 00
35 74, 000. 00* 74000. 00 90, 000. 00* 90000. 00 75, 000. 00* 75000. 00
36 720. 00 180000. 00 1, 200. 00 300000. 00 1, 150. 00 287500. 00
37 111. 00 452325. 00 150. 00 611250. 00 120. 00 489000. 00
38 4,975. 00 447750. 00 3, 500. 00 315000. 00 5, 400. 00 486000. 00
39 99, 700. 00* 99700. 00 100, 000. 00* 100000. 00 110, 000. 00* 110000. 00



08-371304 Bl D245
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40 160. 00 239200. 00 275. 00 411125. 00 250. 00 373750. 00
41 590. 00 1541080. 00 475. 00 1240700. 00 550. 00 1436600. 00
42 337. 27 6785872. 40 378. 00 7605360. 00 400. 00 8048000. 00
43 32.00 41216. 00 20. 00 25760. 00 34.00 43792. 00
44 52.00 84188. 00 70. 00 113330. 00 74.00 119806. 00
45 .57 706857. 00 .50 620050. 00 . 60 744060. 00
46 .57 3969480. 00 .53 3690920. 00 .55 3830200. 00
47 20. 00 26480. 00 20. 00 26480. 00 24. 00 31776. 00
48 250. 00 223000. 00 330. 00 294360. 00 270. 00 240840. 00
49 59. 00 109150. 00 65. 00 120250. 00 62. 00 114700. 00
50 710. 00 32660. 00 350. 00 16100. 00 525. 00 24150. 00
51 810. 00 8910. 00 400. 00 4400. 00 1, 690. 00 18590. 00
52 4.30 8793. 50 4.00 8180. 00 5.00 10225. 00
53 8.50 2762. 50 4.00 1300. 00 2.50 812. 50
54 520. 00 1040. 00 375. 00 750. 00 265. 00 530. 00
55 1, 650, 000. 00* 1650000. 00 1, 500, 000. 00* 1500000. 00 1, 875, 000. 00* 1875000. 00

TOT 17,968, 712. 40 18, 477, 086. 00 19, 844, 093. 00



